SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 220 CONTRACT ID : R -28973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, BRIDGE DECK OVERLAY AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-04299 FORCE ACCOUNT WORK 1.000 DOL
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01066 HYDRO DEMOLITION 1,284.000 SYS
15 202-02240 PAVEMENT REMOVAL 34,077.000 SYS
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
24 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,284.000 SYS
25 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
26 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 1,080.000 SYS
27 202-98488 PIPE END SECTION, REMOVE 8.000 EACH
28 203-02000 EXCAVATION, COMMON 37,762.000 CYsS
29 203-02070 BORROW 3,200.000 CYS
30 205-06930 SPLASHPAD 44.000 TON
31 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 72.000 TON
32 205-06933 TEMPORARY INLET PROTECTION 76.000 EACH
33 205-06937 TEMPORARY SILT FENCE 15,270.000 LET
34 205-09543 NO 2 STONE 622.000 TON
35 205-11626 PUMP AROUND 1.000 EACH
36 205-11626 PUMP AROUND 1.000 EACH
37 207-08264 SUBGRADE TREATMENT, TYPE II 1,726.000 SYS
38 207-09934 SUBGRADE TREATMENT, TYPE IB 17,136.000 SYS
39 207-09935 SUBGRADE TREATMENT, TYPE IC 115,288.000 SYS
40 211-02050 B BORROW 5,286.000 CYs
41 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,303.000 CYs
42 211-09266 STRUCTURAL BACKFILL, TYPE 3 5,757.000 CYsS
43 214-11796 GEOGRID, TYPE IB 28,240.000 SYS
44 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 383.000 TON
45 302-06464 SUBBASE FOR PCCP 12,829.000 CYS
46 302-07455 DENSE GRADED SUBBASE 504.000 CYs
47 303-01180 COMPACTED AGGREGATE, NO. 53 55,304.000 TON
48 303-07662 STONE 1,000.000 TON
49 304-07783 HMA PATCHING, TYPE D 1,541.000 TON
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CALL ORDER : 220 CONTRACT ID : R -28973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, BRIDGE DECK OVERLAY AND WIDENING
50 306-08033 MILLING, ASPHALT, 1 IN 99,189.000 SYs
51 306-08034 MILLING, ASPHALT, 1 1/2 IN 9,954.000 SYs
52 306-08043 MILLING, TRANSITION 14,719.000 SYS
53 306-08159 MILLING ASPHALT 6,630.000 SYS
54 306-10163 MILLING ASPHALT, 2 1/2 IN 292,287.000 SYs
55 401-06264 PROFILOGRAPH, HMA LUMP LUMP
56 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 821.000 TON
57  401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 17,724.000 TON
58 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 8,331.000 TON
59 401-07388 QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm 11,108.000 TON
60 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 6,944.000 TON
61 401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 63,662.000 TON
62 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 21,491.000 TON
63 401-10258 JOINT ADHESIVE, SURFACE 303,534.000 LFT
64 401-10259 JOINT ADHESIVE, INTERMEDIATE 303,534.000 LFT
65 401-11785 LIQUID ASPHALT SEALANT 303,534.000 LFT
66 402-10087 HMA FOR TEMPORARY PAVEMENT, D 13,242.000 TON
67 406-05520 ASPHALT FOR TACK COAT 318.000 TON
68 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 26,421.000 TON
69 501-08194 QC/OA-PCCP, 11.5 IN 40,399.000 SYS
70 502-06327 PCCP, 10 IN 6,501.000 SYS
71 502-09531 PCCP 13,088.000 SYs
72 503-03489 RETROFITTED TIE BARS 642.000 EACH
73 503-05240 D-1 CONTRACTION JOINT 28,836.000 LET
74  503-05310 TERMINAL JOINT 649.000 LET
75 506-06333 PCCP PATCHING, FULL DEPTH 2,539.000 SYs
76 601-01522 GUARDRATIL, TRANSITION TYPE TGB 15.000 EACH
77 601-02241 GUARDRAIL, REMOVE 8,329.000 LET
78 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
79 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 7.000 EACH
80 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 7.000 EACH
81 601-08435 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 3.000 EACH
82 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 3.000 EACH
83 601-11532 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 1.000 EACH
84 601-11533 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 1.000 EACH
85 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
86 601-94690 GUARDRAIL END TREATMENT, MS 6.000 EACH
87 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 4,528.000 LFT
88 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 1,125.000 LFT
89 602-01064 CONCRETE BARRIER 835.000 LFT
90 602-06729 BARRIER DELINEATOR 16.000 EACH
91 602-11938 CONCRETE BARRIER, MODIFIED SECTION 51.000 CYS
92 603-06040 FENCE, FARM FIELD, 47 IN 281.000 LFT
93 603-97461 TEMPORARY FENCE 923.000 LFT
94 606-07484 MILLED HMA CORRUGATIONS 187, 940.000 LET
95 606-11064 MILLED PCCP CORRUGATIONS 12,435.000 LET
96 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 3,124.200 SYS
97 610-93608 MEDIAN CROSSOVER, REMOVE 2.000 EACH

98 615-06500 MONUMENT, A 24.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -28973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, BRIDGE DECK OVERLAY AND WIDENING
99 615-06505 MONUMENT, B 7.000 EACH
100 615-06510 MONUMENT, C 65.000 EACH
101 615-06515 MONUMENT, D 2.000 EACH
102 616-02320 GEOTEXTILES 2,751.000 SYS
103 616-02320 GEOTEXTILES 120.000 SYS
104 616-05688 RIPRAP, CLASS 1 834.000 TON
105 616-06405 RIPRAP, REVETMENT 1,530.000 TON
106 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
107 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
108 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
109 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
110 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
111 621-06545 FERTILIZER 88.000 TON
112 621-06553 SEED MIXTURE, R 37,400.000 LBS
113 621-06557 SEED MIXTURE, T 37,400.000 LBS
114 621-06565 MULCHING MATERIAL 440.000 TON
115 621-06567 WATER 1.000 kGAL
116 621-06574 SODDING 247.000 SYS
117 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 50,282.000 LEFT
118 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 50,399.000 LEFT
119 627-09331 SAFETY TERMINAL, TYPE TL-4 37.000 EACH
120 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
121 628-09403 FIELD OFFICE, C 25.000 MOS
122 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
123 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
124 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
125 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
126 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 100.000 MOS
127 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
128 628-11977 COMPUTER SYSTEM 2.000 EACH
129 701-09558 TEST PILE, INDICATOR, PRODUCTION 148.000 LFT
130 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
131 701-09683 PILE SHOE, HP 12 X 74 16.000 EACH
132 701-95780 PILE, STEEL H, HP 12 IN X 74 324.000 LFT
133 702-51005 CONCRETE, A, SUBSTRUCTURE 71.200 CYs
134 702-51863 FIELD DRILLED HOLE IN CONCRETE 96.000 EACH
135 703-01540 THREADED TIE BAR ASSEMBLY 1,132.000 EACH
136 703-06029 REINFORCING BARS, EPOXY COATED 303,825.000 LBS
137 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 690.000 EACH
138 704-51002 CONCRETE, C, SUPERSTRUCTURE 663.200 CYs
139 706-09959 RAILING, CONCRETE, FT 464.000 LEFT
140 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 20.000 EACH
141 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
142 709-51821 SURFACE SEAL LUMP LUMP
143 709-51821 SURFACE SEAL LUMP LUMP
144 709-51821 SURFACE SEAL LUMP LUMP
145 709-51821 SURFACE SEAL LUMP LUMP
146 709-51821 SURFACE SEAL LUMP LUMP

147 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 220 CONTRACT ID : R -28973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, BRIDGE DECK OVERLAY AND WIDENING
148 709-51821 SURFACE SEAL LUMP LUMP
149 709-51821 SURFACE SEAL LUMP LUMP
150 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SET
151 711-04297 STRUCTURAL STEEL, FIELD CUT 1,302.000 SQIN
152 711-51038 STRUCTURAL STEEL LUMP LUMP
153 711-51038 STRUCTURAL STEEL LUMP LUMP
154 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
155 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
156 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 1.000 EACH
157 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 368.000 LEFT
158 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 133,974.000 LET
159 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 10,876.000 LEFT
160 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 166.000 LEFT
161 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 400.000 LEFT
162 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 200.000 LEFT
163 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
164 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
165 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
166 715-46040 PIPE END SECTION, DIA 36 IN 4.000 EACH
167 718-06528 OUTLET PROTECTOR, 1 440.000 EACH
168 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 13,000.000 LEFT
169 718-11685 UNDERDRAIN CLEANOUT PORT 74.000 EACH
170 718-52610 AGGREGATE FOR UNDERDRAINS 12,108.000 CYs
171 718-99153 GEOTEXTILES FOR UNDERDRAIN 92,071.000 SYS
172 720-45041 INLET, H5 2.000 EACH
173 720-45405 MANHOLE, B4 1.000 EACH
174 720-95310 INLET, P12A, MODIFIED 72.000 EACH
175 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 522.000 SET
176 722-51842 BRIDGE DECK OVERLAY 1,324.000 SYS
177 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 36.500 CYs
178 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 162.000 SET
179 722-51874 OVERLAY DAM 356.000 SET
180 722-60824 SURFACE MILLING 1,284.000 SYS
181 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
182 731-93945 FACE PANELS, CONCRETE 8,831.000 SFT
183 731-93946 WALL ERECTION 8,831.000 SET
184 731-93947 LEVELING PAD, CONCRETE 643.000 LET
185 735-10241 TEMPORARY WIRE FACING 3,114.000 SET
186 735-10242 TEMPORARY WALL ERECTION 3,114.000 SET
187 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,516.000 SYS
188 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
189 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
190 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 723,960.000 LEFT
191 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 56,455.000 LFT
192 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 135,520.000 LEFT
193 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 13,540.000 LEFT
194 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 34,800.000 LEFT
195 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH

196 801-06640 CONSTRUCTION SIGN, A 190.000 EACH
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CALL ORDER  : 220 CONTRACT ID : R -28973-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION, BRIDGE DECK OVERLAY AND WIDENING
197 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
198 801-06710 FLASHING ARROW SIGN 2,920.000 DAY
199 801-06775 MAINTAINING TRAFFIC LUMP LUMP
200 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 417.000 LET
201 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 36,570.000 LET
202 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,533.000 LET
203 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
204 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
205 802-07057 SIGN, PANEL, WITH LEGEND 13.000 SFT
206 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
207 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
208 802-76095 STRUCTURAL STEEL, BREAKAWAY 266.000 1BS
209 804-06770 DELINEATOR POST 218.000 EACH
210 805-06595 CONDUIT, PVC, 2 IN 56.000 LET
211 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 681.000 LET
212 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 112.000 LET
213 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
214 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 231.000 LET
215 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 107,485.000 LET
216 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 6,836.000 LET
217 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 114,200.000 LET
218 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 114,200.000 LFT
219 808-06716 LINE, REMOVE 517,360.000 LET
220 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
221 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 12,388.000 LET
222 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,228.000 LET
223 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,578.000 LET
224 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 280.000 LET
225 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 555.000 LET
226 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 178.000 LET
227 808-11831 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 29,886.000 LET
228 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 28,500.000 LET
229 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 99,775.000 LET
230 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,696.000 EACH
231 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,696.000 EACH
232 809-05905 ATR STATION- 4 LANE 2.000 EACH

233 809-09871 ATR STATION, REMOVE 2.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -29680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,036.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 76.000 LEFT
13 202-02279 CURB AND GUTTER, REMOVE 308.000 LEFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 66.000 SYS
15 202-91385 INLET, REMOVE 3.000 EACH
16 203-02000 EXCAVATION, COMMON 68.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 19.000 EACH
18 205-06937 TEMPORARY SILT FENCE 90.000 LEFT
19 207-08264 SUBGRADE TREATMENT, TYPE II 1,331.000 SYS
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 34.000 CYS
21 304-07489 HMA PATCHING, TYPE A 31.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 134.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 14.000 TON
24 406-05520 ASPHALT FOR TACK COAT 1.000 TON
25 604-03643 BRICK PAVERS 395.000 SYS
26 604-06070 SIDEWALK, CONCRETE 168.000 SYS
27 604-06070 SIDEWALK, CONCRETE 271.000 SYS
28 604-06070 SIDEWALK, CONCRETE 435.000 SYS
29 604-06070 SIDEWALK, CONCRETE 35.000 SYS
30 604-07898 CURB RAMP, CONCRETE, D 8.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 16.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
33 604-08530 BRICK 2.000 EACH
34 604-11907 STEPS, LIMESTONE 41.000 SYS
35 604-92237 HAND RAIL, STEEL 10.000 LEFT
36 605-04742 WALL LUMP LUMP
37 605-06120 CURB, CONCRETE 104.000 LET
38 605-06140 CURB AND GUTTER, CONCRETE 52.000 LET
39 605-97937 CURB AND GUTTER, ROLL CURB 92.000 LEFT
40 610-08446 PCCP FOR APPROACHES, 6 IN 16.000 SYS
41 618-03812 BENCH 22.000 EACH
42 618-04181 BICYCLE RACK 5.000 EACH
43 618-97672 TRASH RECEPTACLE 3.000 EACH
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-06560 MULCHED SEEDING, U 4,646.000 SYS
46 621-07643 TREE PROTECTION 7.000 EACH
47 621-09908 SOIL 220.000 CYs
48 621-98038 MULCH, HARDWOOD SHREDDED BARK 36.000 CYSs
49 622-03948 PLANTER 2.000 EACH
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CALL ORDER . 230 CONTRACT ID : R -29680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 622-03948 PLANTER 7.000 EACH
51  622-05605 PLANT, ANNUAL 590.000 EACH
52 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 110.000 EACH
53 622-05654 PLANT, PERENNIAL 531.000 EACH
54  628-09402 FIELD OFFICE, B 10.000 MOS
55 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
60 702-90915 CONCRETE, CLASS A 65.000 cys
61 703-06028 REINFORCING BARS 770.000 LBS
62 710-11640 MASONRY COLUMN 7.000 EACH
63 712-04784 STRUCTURE 4.000 EACH
64 712-05098 TIMBER 1.000 EACH
65 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 101.000 LET
66 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
67 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
68 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
69 720-45042 INLET, HA5 1.000 EACH
70 720-45045 INLET, J10 2.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 216.000 LET
75 802-03896 BOLLARD 8.000 EACH
76 802-03896 BOLLARD 4.000 EACH
77 802-04314 SIGN 2.000 EACH
78 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 17.000 SET
79 802-97428 SIGN POST, TUBULAR 13.000 LFT
80 807-03951 LIGHT POLE, ORNAMENTAL 29.000 EACH
81 807-04651 WIRE, 710.000 LET
82 807-04651 WIRE, 2,500.000 LET
83 807-04651 WIRE, 2,750.000 LFT
84 807-04651 WIRE, 1,025.000 LFT
85 807-04866 LUMINAIRE 4.000 EACH
86 807-86810 SERVICE POINT, II 3.000 EACH
87 807-86910 CONNECTOR KIT, UNFUSED 62.000 EACH
88 807-86915 CONNECTOR KIT, FUSED 62.000 EACH
89 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 120.000 EACH
90 807-86930 INSULATION LINK, NON-WATERPROOFED 60.000 EACH
91 807-99338 WIRE, NO 6 COPPER, GROUND, 1/C 1,025.000 LET
92 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 24.000 LFT

93 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 274.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -33832-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 9.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 456.000 CYs
11 203-04523 DEWATERING LUMP LUMP
12 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 1.000 EACH
13 616-02320 GEOTEXTILES 575.000 SYS
14 616-05689 RIPRAP, CLASS 2 625.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING, R 2,420.000 SYS
17 628-09402 FIELD OFFICE, B 11.000 MOS
18 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 22.000 MOS
21 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
22 628-11977 COMPUTER SYSTEM 1.000 EACH
23 702-51015 CONCRETE, B, FOOTINGS 2.000 CYs
24 702-51863 FIELD DRILLED HOLE IN CONCRETE 11.000 EACH
25 703-06029 REINFORCING BARS, EPOXY COATED 14.000 LBS
26  711-96800 STUD SHEAR CONNECTORS 3,912.000 EACH
27 715-01354 CLEAN EXISTING PIPE 435.000 LFT
28 717-06030 CONCRETE PAVED FLOWLINE ARCH STRUCTURAL PLATE 435.000 SYS
29 720-99315 CATCH BASINS, CLEAN EXISTING 1.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
32 801-06710 FLASHING ARROW SIGN 10.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : R -34301-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,290.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
14 205-06934 TEMPORARY MULCH 3.000 TON
15 205-06937 TEMPORARY SILT FENCE 2,091.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11591 TEMPORARY SEED MIXTURE 146.000 LBS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 2,364.000 SYS
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 194.000 CYS
20 211-09268 STRUCTURAL BACKFILL, TYPE 5 207.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 432.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 685.000 TON
23 306-08042 MILLING, SCARIFICATION 2,268.000 SYS
24 306-08043 MILLING, TRANSITION 462.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 353.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 565.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 2,550.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,550.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 2,550.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 3.000 TON
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 463.000 LFT
34 615-06490 RIGHT OF WAY MARKER 8.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 754.000 SYS
37 616-06405 RIPRAP, REVETMENT 481.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06545 FERTILIZER 0.200 TON
40 621-06559 MULCHED SEEDING, R 2,340.000 SYS
41  628-09402 FIELD OFFICE, B 6.000 MOS
42 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
43 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 714-11182 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 92.000 LFT
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CALL ORDER  : 260 CONTRACT ID : R -34301-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 29.000 LET
51 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 75.000 LFT
52 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 150.000 LET
53 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
54 720-10138 MANHOLE, L7 2.000 EACH
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07119 BARRICADE, III-B 132.000 LET
60 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 358.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,700.000 LEFT
62 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 665.000 LET
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -34388-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHAB OR REPAIR

1 105-06807 ADDITIONAL LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-01015 CLEARING AND GRUBBING LUMP LUMP
14 202-01066 HYDRO DEMOLITION 125.000 SYS
15 203-02000 EXCAVATION, COMMON 2,499.000 cyYs
16 203-02070 BORROW 7.500 cys
17 203-08607 LINEAR GRADING 360.000 LET
18 205-06933 TEMPORARY INLET PROTECTION 96.000 EACH
19 205-09543 NO 2 STONE 37.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 74.000 TON
21 304-07783 HMA PATCHING, TYPE D 4,379.000 TON
22 305-11988 PCC BASE PATCHING, 21 IN 558.000 SYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 274,152.000 SYS
24 306-08043 MILLING, TRANSITION 560.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 46.200 TON
27 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,228.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 160,744.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 160,744.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 69.100 TON
31 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 1.000 TON
32 410-09086 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 12,390.000 TON
33 606-07484 MILLED HMA CORRUGATIONS 86,894.000 LFT
34 616-02320 GEOTEXTILES 379.000 SYS
35 616-06405 RIPRAP, REVETMENT 200.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06553 SEED MIXTURE, R 12.600 LBS
38 621-06574 SODDING 136.000 SYS
39 628-09403 FIELD OFFICE, C 10.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
44 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
45 702-51005 CONCRETE, A, SUBSTRUCTURE 5.000 CYS
46 702-51863 FIELD DRILLED HOLE IN CONCRETE 12.000 EACH
47 703-06029 REINFORCING BARS, EPOXY COATED 119.000 LBS
48 709-51821 SURFACE SEAL LUMP LUMP
49 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 21,579.000 LET
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CALL ORDER : 270 CONTRACT ID : R -34388-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHAB OR REPAIR
50 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 320.000 LFT
51 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
52 718-06526 HMA FOR UNDERDRAINS 1,308.000 TON
53 718-06528 OUTLET PROTECTOR, 1 32.000 EACH
54 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
55 718-52610 AGGREGATE FOR UNDERDRAINS 1,403.000 CYs
56 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,790.000 SYS
57 722-51842 BRIDGE DECK OVERLAY 1,245.000 SYS
58 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 7.000 CYs
59 722-60824 SURFACE MILLING 1,245.000 SYS
60 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
62 801-06201 TEMPORARY PANEL SIGNS 1,280.000 SFT
63 801-06202 TEMPORARY PANEL SIGN SUPPORTS 320.000 LET
64 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 86,894.000 LET
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 150,073.000 LET
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
69 801-06710 FLASHING ARROW SIGN 360.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
72 801-07118 BARRICADE, III-A 96.000 LET
73  801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 39,039.000 LET
74 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 19,520.000 LET
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 43,807.000 LET
76 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,853.000 LET
77 808-06716 LINE, REMOVE 14,424.000 LET
78 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
79 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 510.000 LET
80 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 510.000 LET

81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 43,807.000 LET
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CALL ORDER : 280 CONTRACT ID : R -34587-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 400.000 LFT
15 203-02000 EXCAVATION, COMMON 844.000 cyYs
16 205-06934 TEMPORARY MULCH 1.000 TON
17 205-09543 NO 2 STONE 154.000 TON
18 205-11587 TEMPORARY GEOTEXTILE 230.000 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 232.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 314.000 CYS
21 214-11796 GEOGRID, TYPE IB 420.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 166.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 88.000 TON
24 304-07490 HMA PATCHING, TYPE B 9.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 420.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 35.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 8.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 10.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 155.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 55.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 155.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 406-05521 ASPHALT FOR TACK COAT 473.000 SYS
34 615-06495 RIGHT OF WAY MARKER, RESET 2.000 EACH
35 616-02320 GEOTEXTILES 848.000 SYs
36 616-05688 RIPRAP, CLASS 1 375.000 TON
37 616-06451 RIPRAP, UNIFORM 60.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06557 SEED MIXTURE, T 39.000 LBS
40 621-06559 MULCHED SEEDING, R 2,258.000 SYS
41 621-06567 WATER 1.000 KGAL
42 621-06574 SODDING 190.000 SYS
43 628-09402 FIELD OFFICE, B 7.000 MOS
44 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
45 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -34587-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-02407 SAFETY METAL END SECTION 4:1 DIA 48" 2.000 EACH
51 715-05128 PIPE, TYPE 1 CIRCULAR 48 IN 53.000 LFT
52 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 44,000 TON
53 715-11512 PIPE, TYPE 1, DEFORMED, MIN. AREA 67.4 SFT. 107.000 LEFT
54 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 108.000 LET
60 801-07119 BARRICADE, III-B 24.000 LET
61 802-91122 SIGN, GROUND MOUNTED, RESET 5.000 EACH
62 808-06716 LINE, REMOVE 730.000 LEFT
63 808-06726 TRANSVERSE MARKING, PAINT, 15.000 LET
64 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 330.000 LFT
65 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 400.000 LEFT
66 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN 28.000 LEFT

67 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -34939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-99187 FENCE, FARM FIELD, REMOVE 29.000 LFT
13 203-02000 EXCAVATION, COMMON 312.000 cys
14 205-06937 TEMPORARY SILT FENCE 697.000 LFT
15 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 72.000 LFT
16 205-11587 TEMPORARY GEOTEXTILE 52.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 590.000 SYS
18 211-02050 B BORROW 58.000 cys
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 94.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 26.000 TON
21 306-08042 MILLING, SCARIFICATION 722.000 SYS
22 306-08432 MILLING, APPROACH 7.000 SYS
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 101.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 68.000 TON
25 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 331.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 920.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 570.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 920.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 1.000 TON
30 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
31 601-02241 GUARDRATIL, REMOVE 412.000 LFT
32 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 63.000 LFT
35 603-06042 FENCE, FARM FIELD, BARBED WIRE 29.000 LFT
36 605-06140 CURB AND GUTTER, CONCRETE 134.000 LFT
37 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 7.000 LFT
38 606-07484 MILLED HMA CORRUGATIONS 920.000 LFT
39 610-07488 HMA FOR APPROACHES, TYPE C 1.000 TON
40 615-06490 RIGHT OF WAY MARKER 13.000 EACH
41 615-06510 MONUMENT, C 1.000 EACH
42 616-02320 GEOTEXTILES 110.000 SYS
43 616-06405 RIPRAP, REVETMENT 49.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-02770 EROSION CONTROL BLANKET 53.000 SYS
46 621-03787 SEED MIXTURE, D 3.000 LBS
47 621-06574 SODDING 108.000 SYS
48 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 20.000 EACH
49 628-09402 FIELD OFFICE, B 13.000 MOS
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CALL ORDER  : 290 CONTRACT ID : R -34939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 26.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 714-11111 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LET
56 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 136.000 LET
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 48.000 LFT
64 801-07119 BARRICADE, III-B 96.000 LET
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 570.000 LET
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 600.000 LFT
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -35001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 25.000 LEFT
14 203-02000 EXCAVATION, COMMON 290.000 CYs
15 203-02070 BORROW 67.000 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 26.000 TON
17 205-06934 TEMPORARY MULCH 0.700 TON
18 205-06937 TEMPORARY SILT FENCE 664.000 LEFT
19 205-09543 NO 2 STONE 213.000 TON
20 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 75.000 LET
21 207-09935 SUBGRADE TREATMENT, TYPE IC 35.000 SYS
22 211-09265 STRUCTURAL BACKFILL, TYPE 2 132.000 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 63.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 18.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 208.000 SYS
26 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 19.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 129.000 LEFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 58.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 129.000 LET
30 406-05521 ASPHALT FOR TACK COAT 278.000 SYS
31 615-06490 RIGHT OF WAY MARKER 24.000 EACH
32 616-02320 GEOTEXTILES 1,055.000 SYS
33 616-05688 RIPRAP, CLASS 1 261.000 TON
34 616-05689 RIPRAP, CLASS 2 125.000 TON
35 616-06405 RIPRAP, REVETMENT 180.000 TON
36 616-06451 RIPRAP, UNIFORM 84.000 TON
37 616-11928 RIPRAP, GROUTED, 24 IN 48.000 SYS
38 616-93019 RIPRAP, GROUTED, 18 IN 25.000 SYS
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
40 621-02770 EROSION CONTROL BLANKET 532.000 SYS
41 621-06545 FERTILIZER 0.200 TON
42  621-06553 SEED MIXTURE, R 20.000 LBS
43 621-06557 SEED MIXTURE, T 60.000 LBS
44 621-06559 MULCHED SEEDING, R 380.000 SYS
45 621-06565 MULCHING MATERIAL 0.300 TON
46 628-09402 FIELD OFFICE, B 10.000 MOS
47 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
48 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER  : 300 CONTRACT ID : R -35001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING
50 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 10.000 MOS
51 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 10.000 LET
52 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 10.000 LET
53 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 48.000 LET
54 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 24.000 TON
55 715-08314 SAFETY METAL END SECTION 4:1 DIA 60" 2.000 EACH
56 725-11289 LINER PIPE, THERMOPLASTIC, CIRCULAR 23.2 - 23.8 SFT 48.000 LET
57 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8.000 LET
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 100.000 LFT
64 801-07119 BARRICADE, III-B 140.000 LET
65 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 8.000 LET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 170.000 LFT
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 85.000 LET
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3.000 EACH

69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -35036-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL, VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04089 SIGN, SHEET, REMOVE 23.000 EACH
9 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 104.000 LFT
10 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 399.000 LEFT
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
12 802-07060 SIGN, SHEET, RELOCATE 89.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 322.000 SET
14 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 303.000 SFT
15 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 10.000 SET
16 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 12.000 EACH
17 805-01830 CONFLICT MONITOR CHANGEOUT 12.000 EACH
18 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
19 805-06483 CONTROLLER 11.000 EACH
20 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 114.000 EACH
21 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 22.000 EACH
22 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 1.000 EACH
23 805-78415 SPAN, CATENARY, AND TETHER 47.000 EACH
24 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,500.000 LET
25 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 2,500.000 LET
26 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 5,000.000 LEFT
27 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 64.000 SYS
28 808-06368 TRANSVERSE MARKING, REMOVE 588.000 LET
29 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 400.000 LET
30 808-06716 LINE, REMOVE 510.000 LFT
31 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 328.000 LEFT
32 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 8.000 EACH
33 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 10.000 EACH
34 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 108.000 LFT
35 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 260.000 LFT
36 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
37 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER  : 320 CONTRACT ID : R -35346-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 MICROSURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-07449 COMPACTED AGGREGATE, NO. 73 135.000 TON
11 304-07783 HMA PATCHING, TYPE D 505.000 TON
12 306-08042 MILLING, SCARIFICATION 106,000.000 SYS
13 401-10258 JOINT ADHESIVE, SURFACE 1,220.000 LET
14 401-11785 LIQUID ASPHALT SEALANT 1,220.000 LET
15 406-05521 ASPHALT FOR TACK COAT 5,880.000 SYS
16 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 20.000 TON
17 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 106,000.000 SYS
18 628-09402 FIELD OFFICE, B 5.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
23 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
24 628-11977 COMPUTER SYSTEM 2.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,800.000 LET
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,800.000 LET
28 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 230.000 LET
31 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 80.000 LET
33 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
34 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 7,130.000 LET
35 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 29,800.000 LET
36 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 27,750.000 LET
37 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 130.000 LET
38 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 710.000 LET
39 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 210.000 LET
40 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 7.000 EACH
41 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 16.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 390.000 EACH
43  808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 390.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -35367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 603-06065 FENCE, CHAIN LINK, RESET 50.000 LFT
9 616-02320 GEOTEXTILES 35.000 SYS
10 616-05689 RIPRAP, CLASS 2 25.000 TON
11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
12 621-03787 SEED MIXTURE, D 0.500 LBS
13 621-03909 SEED MIXTURE, NATIVE 10.000 LBS
14 621-06574 SODDING 450.000 SYS
15 725-11288 PIPE LINER, CURED-IN-PLACE, 60" 55.000 LEFT
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-07118 BARRICADE, III-A 40.000 LET
21 804-11920 DELINEATOR POST, FLEXIBLE, TYPE I 2.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -35586-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRAIN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 5,395.000 CYs
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 21.200 TON
11 205-06937 TEMPORARY SILT FENCE 24,784.000 LEFT
12 205-09543 NO 2 STONE 1,000.000 TON
13 207-08264 SUBGRADE TREATMENT, TYPE II 72.000 SYS
14 207-09895 SUBGRADE TREATMENT, TYPE V 16,467.000 SYS
15 211-09264 STRUCTURAL BACKFILL, TYPE 1 2.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,642.000 TON
17 406-05520 ASPHALT FOR TACK COAT 3.400 TON
18 502-06627 PCCP, 6 IN 260.000 SYS
19 603-93373 FENCE, PEDESTRIAN 3,305.000 LEFT
20 604-05528 HMA FOR SIDEWALK 1,485.000 TON
21 604-05528 HMA FOR SIDEWALK 945.000 TON
22 610-09108 PCCP FOR APPROACHES, 9 IN 72.000 SYS
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-04316 SPADE EDGE 121.000 LET
25 621-06545 FERTILIZER 1.000 TON
26 621-06554 SEED MIXTURE, U 220.000 LBS
27 621-06557 SEED MIXTURE, T 220.000 LBS
28 621-06565 MULCHING MATERIAL 6.000 TON
29 621-06570 TOPSOIL 27.700 CYS
30 621-98038 MULCH, HARDWOOD SHREDDED BARK 6.900 CYs
31 628-09401 FIELD OFFICE, A 10.000 MOS
32 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 22.000 LET
33 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 802-03896 BOLLARD 8.000 EACH
37 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 240.000 LET
38 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 242.000 SET
39 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 155.000 SET
40 802-97428 SIGN POST, TUBULAR 442.000 LEFT
41 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 10.000 EACH
42 808-03439 TRANSVERSE MARKING THERMOPLASTIC 230.000 LEFT
43 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -35692-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STREETSCAPE IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 619.000 SYS
11 202-02240 PAVEMENT REMOVAL 339.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 786.000 LET
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,759.000 SYS
14 203-02000 EXCAVATION, COMMON 1,417.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
16 205-06934 TEMPORARY MULCH 40.000 TON
17 207-08264 SUBGRADE TREATMENT, TYPE IT 1,127.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,466.000 CYS
19 213-09270 FLOWABLE BACKFILL, REMOVABLE 28.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 102.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 171.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 51.000 TON
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 48.000 TON
24 401-07379 QC/OA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 57.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 84.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 101.000 TON
27 401-07428 QC/QA-HMA, 3, 70, BASE, 19.0 mm 248.000 TON
28 406-05520 ASPHALT FOR TACK COAT 1.500 TON
29 502-06457 PCCP, 9 IN 478.000 SYS
30 502-06627 PCCP, 6 IN 239.000 SYs
31 604-06070 SIDEWALK, CONCRETE 1,684.000 SYS
32 604-07897 CURB RAMP, CONCRETE, C 31.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 16.000 SYS
34 605-06120 CURB, CONCRETE 1,386.000 LET
35 618-03812 BENCH 11.000 EACH
36 618-12006 BICYCLE REPAIR STATION 14.000 EACH
37 618-97672 TRASH RECEPTACLE 6.000 EACH
38 618-97672 TRASH RECEPTACLE 4.000 EACH
39 621-02770 EROSION CONTROL BLANKET 128.000 SYS
40 621-06560 MULCHED SEEDING, U 803.000 SYS
41 621-06567 WATER 8.406 kGAL
42 621-06570 TOPSOIL 90.000 cYs
43 621-06575 SODDING, NURSERY 2,335.000 SYS
44 622-03948 PLANTER 26.000 EACH
45 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 40.000 EACH
46  628-09402 FIELD OFFICE, B 10.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 711-90932 EDGING, STEEL 528.000 LEFT
49 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 15.000 LFT
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CALL ORDER : 350 CONTRACT ID R -35692-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STREETSCAPE IMPROVEMENT
50 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 5.000 LET
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 409.000 LET
52 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 203.000 LET
53 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,221.000 LET
54 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
55 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
56 720-45251 CATCH BASIN, K10, MODIFIED 2.000 EACH
57 720-45335 CATCH BASIN, E7, MODIFIED 7.000 EACH
58 720-45410 MANHOLE, C4 3.000 EACH
59 720-95422 MANHOLE, J4 2.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 23.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07119 BARRICADE, III-B 60.000 LET
66 802-03896 BOLLARD 2.000 EACH
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CALL ORDER : 360 CONTRACT ID : R -35811-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02272 PAVED SIDE DITCH, REMOVE 46.000 LEFT
11 202-02278 CURB, CONCRETE, REMOVE 83.000 LET
12 202-91385 INLET, REMOVE 2.000 EACH
13 202-96133 PIPE, REMOVE 80.000 LEFT
14 203-02000 EXCAVATION, COMMON 80.000 CYs
15 203-02070 BORROW 50.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
17 205-06937 TEMPORARY SILT FENCE 792.000 LET
18 207-08266 SUBGRADE TREATMENT, TYPE III 208.000 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 280.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 12.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 37.000 TON
22 304-07490 HMA PATCHING, TYPE B 47.000 TON
23 604-06070 SIDEWALK, CONCRETE 460.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
25 605-06120 CURB, CONCRETE 10.000 LET
26 605-06140 CURB AND GUTTER, CONCRETE 303.000 LFT
27 605-97937 CURB AND GUTTER, ROLL CURB 44.000 LEFT
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN 208.000 SYS
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06560 MULCHED SEEDING, U 459.000 SYS
31 621-06574 SODDING 89.000 SYS
32 628-09401 FIELD OFFICE, A 8.000 MOS
33 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 76.000 LET
34 715-09064 VIDEO INSPECTION FOR PIPE 76.000 LFT
35 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
36 720-45025 INLET, D6 1.000 EACH
37 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 11.000 LEFT
42 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
43 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080" 2.000 SET
44 802-11574 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.100" 9.000 SET
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CALL ORDER  : 370 CONTRACT ID : R -36000-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 183.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 350.000 LET
13 203-02000 EXCAVATION, COMMON 3,607.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
15 205-06937 TEMPORARY SILT FENCE 930.000 LFT
16 207-08264 SUBGRADE TREATMENT, TYPE IT 128.000 SYS
17 207-08266 SUBGRADE TREATMENT, TYPE III 11,377.000 SYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,628.000 TON
19 302-06464 SUBBASE FOR PCCP 40.000 cys
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 23.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 632.000 TON
22 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 996.000 TON
23 406-05520 ASPHALT FOR TACK COAT 3.000 TON
24 502-06627 PCCP, 6 IN 125.000 SYS
25 604-06070 SIDEWALK, CONCRETE 1,199.000 SYS
26  604-07900 CURB RAMP, CONCRETE, F 132.000 SYs
27 604-07901 CURB RAMP, CONCRETE, G 210.000 SYS
28 604-95344 HAND RAIL, PEDESTRIAN 727.000 LFT
29 605-06140 CURB AND GUTTER, CONCRETE 259.000 LFT
30 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 11.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06560 MULCHED SEEDING, U 9,538.000 SYS
33 715-94530 ADJUST WATER VALVE TO GRADE 4.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 49.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 802-07060 SIGN, SHEET, RELOCATE 13.000 EACH
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 307.000 LFT
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CALL ORDER : 380 CONTRACT ID : R -36021-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE, 6 IN, REMOVE 6.000 EACH
11 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02279 CURB AND GUTTER, REMOVE 500.000 LEFT
14 202-74035 SIGN, REMOVE 6.000 EACH
15 202-91385 INLET, REMOVE 4.000 EACH
16 202-96133 PIPE, REMOVE 383.000 LET
17 203-02000 EXCAVATION, COMMON 1,270.000 CYS
18 203-02020 EXCAVATION, UNCLASSIFIED 920.000 CYs
19 203-02070 BORROW 235.000 CYs
20 205-06930 SPLASHPAD 13.000 TON
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 28.000 EACH
23  205-06937 TEMPORARY SILT FENCE 2,350.000 LFT
24 205-09543 NO 2 STONE 185.000 TON
25 206-93520 TEMPORARY SHEET PILING 3,422.000 SET
26 207-08264 SUBGRADE TREATMENT, TYPE II 276.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 7,381.000 SYS
28 211-02050 B BORROW 352.000 CYsS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
30 211-09264 STRUCTURAL BACKFILL, TYPE 1 302.000 CYSs
31 211-09265 STRUCTURAL BACKFILL, TYPE 2 969.000 CYs
32 211-09266 STRUCTURAL BACKFILL, TYPE 3 141.000 CYsS
33 214-11796 GEOGRID, TYPE IB 813.000 SYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,684.000 TON
35 303-01180 COMPACTED AGGREGATE, NO. 53 703.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 184.000 TON
37 304-07494 WIDENING WITH HMA, TYPE C 121.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN 156.000 SYS
39 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 37.000 TON
40 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 49.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 502.000 LEFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 502.000 LEFT
43 401-11785 LIQUID ASPHALT SEALANT 502.000 LET
44 406-05520 ASPHALT FOR TACK COAT 2.000 TON
45 601-04412 GUARDRAIL, BURIED END 1.000 EACH
46 601-90027 GUARDRAIL, WOOD BEAM 556.250 LEFT
47 603-06065 FENCE, CHAIN LINK, RESET 50.000 LET
48 604-05528 HMA FOR SIDEWALK 739.000 TON
49 604-07894 CURB RAMP, CONCRETE, A 17.000 SYS
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CALL ORDER : 380 CONTRACT ID : R -36021-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
51 604-07901 CURB RAMP, CONCRETE, G 22.000 SYS
52 604-07902 CURB RAMP, CONCRETE, H 96.000 SYS
53 604-95344 HAND RAIL, PEDESTRIAN 884.000 LET
54 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,421.000 LFT
55 610-07487 HMA FOR APPROACHES, TYPE B 17.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 215.000 SYS
57 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
58 616-02320 GEOTEXTILES 230.000 SYS
59 616-06405 RIPRAP, REVETMENT 95.000 TON
60 616-06451 RIPRAP, UNIFORM 29.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
62 621-02770 EROSION CONTROL BLANKET 806.000 SYS
63 621-06545 FERTILIZER 1.000 TON
64 621-06554 SEED MIXTURE, U 111.000 LBS
65 621-06565 MULCHING MATERIAL 2.000 TON
66 621-06567 WATER 3.000 kGAL
67 621-06574 SODDING 621.000 SYS
68 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 8.000 EACH
69 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 6.000 EACH
70 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 5.000 EACH
71 628-09402 FIELD OFFICE, B 17.000 MOS
72 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
73 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
74  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
75 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 34.000 MOS
76 701-09558 TEST PILE, INDICATOR, PRODUCTION 68.000 LEFT
77 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
78 701-51195 PILE, STEEL H, HP 12 IN X 53 94.000 LET
79 702-44240 CONCRETE, A, STRUCTURES 138.000 CYs
80 702-51005 CONCRETE, A, SUBSTRUCTURE 29.000 CYSs
81 702-51015 CONCRETE, B, FOOTINGS 220.000 CYS
82 703-06028 REINFORCING BARS 38,108.000 LBS
83 703-06029 REINFORCING BARS, EPOXY COATED 3,238.000 LBS
84 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
85 711-06055 COVER PLATE 1.000 EACH
86 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,202.000 LET
87 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 26.000 LEFT
88 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 13.000 LEFT
89 715-05407 PIPE, END BENT DRAIN, 6 IN 36.000 LEFT
90 715-05422 PIPE, SLOTTED DRAIN, 12 IN 162.000 LEFT
91 715-05595 PIPE EXTENSION, CIRCULAR 15 IN 10.000 LEFT
92 715-09064 VIDEO INSPECTION FOR PIPE 1,241.000 LFT
93 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
94 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
95 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
96 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
97 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
98 720-45045 INLET, J10 13.000 EACH
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CALL ORDER  : 380 CONTRACT ID : R -36021-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 720-45235 CATCH BASIN, E7 2.000 EACH
100 720-45265 PIPE CATCH BASIN, 15 IN 2.000 EACH
101 720-45410 MANHOLE, C4 2.000 EACH
102 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.150 LET
103 732-11770 AGGREGATE FOR DRAINAGE FILL 78.000 CYs
104 732-11810 MODULAR BLOCK WALL 423.000 SFT
105 732-11811 MODULAR BLOCK WALL ERECTION 1,126.000 SFT
106 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 703.000 SFT
107 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
108 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
109 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,100.000 LET
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07119 BARRICADE, III-B 48.000 LET
115 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 102.000 LET
116 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 26.000 SFT
117 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,281.000 LET

118 808-11960 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 416.000 LFT
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CALL ORDER  : 390 CONTRACT ID : R -36053-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 8,550.000 cyYs
12 203-02070 BORROW 3,879.000 cys
13 205-06934 TEMPORARY MULCH 23.000 TON
14 205-06937 TEMPORARY SILT FENCE 7,720.000 LFT
15 205-09543 NO 2 STONE 500.000 TON
16 207-08264 SUBGRADE TREATMENT, TYPE IT 3,721.000 SYS
17 207-09895 SUBGRADE TREATMENT, TYPE V 5,911.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 9.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,782.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 306.000 TON
21 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 586.000 TON
22 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,319.000 TON
23 406-05520 ASPHALT FOR TACK COAT 3.000 TON
24 603-01984 BICYCLE GATE 2.000 EACH
25 604-08086 CURB RAMP, CONCRETE 136.000 SYS
26 604-08086 CURB RAMP, CONCRETE 22.000 SYS
27 610-09108 PCCP FOR APPROACHES, 9 IN 139.000 SYS
28  616-02320 GEOTEXTILES 1,200.000 SYS
29 616-06451 RIPRAP, UNIFORM 25.000 TON
30 618-03812 BENCH 1.000 EACH
31 618-97672 TRASH RECEPTACLE 1.000 EACH
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-02770 EROSION CONTROL BLANKET 14,646.000 SYS
34 621-04258 SEED MIXTURE 684.000 LBS
35 621-06545 FERTILIZER 2.000 TON
36 621-06557 SEED MIXTURE, T 1,368.000 LBS
37 621-06565 MULCHING MATERIAL 10.000 TON
38 621-06570 TOPSOIL 2,451.000 cys
39 628-09402 FIELD OFFICE, B 11.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 628-11977 COMPUTER SYSTEM 1.000 EACH
42 715-04611 SAFETY METAL END SECTION 4:1 DIA 12" 1.000 EACH
43 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 9.000 LFT
44 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 89.000 LFT
45 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 802-03866 MILE MARKER 2.000 EACH
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CALL ORDER  : 390 CONTRACT ID : R -36053-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 802-04250 SIGN, TRAIL INFORMATION 1.000 EACH
51 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 203.000 LET
52 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
53 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 97.000 SFT
54 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 90.000 SFT
55 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 75.000 SFT
56 802-11648 SIGN POST 24.000 EACH
57 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 25.000 LET
58 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 8.000 EACH
59 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
60 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
61 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
62 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 240.000 LET
63 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN 150.000 LET
64 805-95568 CONDUIT, PVC, 4" 6,250.000 LET
65 807-01603 SERVICE POINT, TYPE II 4.000 EACH
66 807-02191 HANDHOLE, LIGHTING 3.000 EACH
67 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 44.000 EACH
68 807-03950 LUMINAIRE, ORNAMENTAL 44.000 EACH
69 807-03951 LIGHT POLE, ORNAMENTAL 44.000 EACH
70 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 6,229.000 LET
71 807-78590 HANDHOLE 6.000 EACH
72 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 5,500.000 LET
73  807-86910 CONNECTOR KIT, UNFUSED 88.000 EACH
74 807-86915 CONNECTOR KIT, FUSED 88.000 EACH
75 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 137.000 EACH
76 807-86930 INSULATION LINK, NON-WATERPROOFED 39.000 EACH
77 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 44.000 SET
78 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 11.000 EACH
79 808-03439 TRANSVERSE MARKING THERMOPLASTIC 336.000 LET
80 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 3,895.000 LET
81 808-06716 LINE, REMOVE 3,805.000 LET
82 808-12013 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
83 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 320.000 LET
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,330.000 LET

85 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -37360-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HISTORICAL SITE PRESERVATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-05545 REGULATED MATERIALS, DISPOSE, C 20.000 CYs
11 202-05550 REGULATED MATERIALS, REMOVE, C 20.000 CYS
12 202-05555 REGULATED MATERIALS, TRANSPORT, C 20.000 CYS
13 202-90747 RETAINING WALL, REMOVE 125.000 LEFT
14 202-93615 CONCRETE, REMOVE 2,503.000 SYS
15 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
16 202-98370 POLE, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 7,129.000 CYS
18 203-02070 BORROW 1,124.000 CYs
19 205-03371 SEDIMENT, REMOVE 5.000 CYs
20 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
21 205-06934 TEMPORARY MULCH 3.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,770.000 LEFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-09887 SANDBAG 470.000 LET
25 205-11591 TEMPORARY SEED MIXTURE 125.000 LBS
26 207-08264 SUBGRADE TREATMENT, TYPE II 541.000 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 204.000 CYs
28 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,800.000 CYS
29 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
30 304-07491 HMA PATCHING, TYPE C 40.000 TON
31 604-03643 BRICK PAVERS 541.000 SYS
32 604-06070 SIDEWALK, CONCRETE 52.000 SYS
33 604-07092 BED COURSE MATERIAL 9.000 TON
34 605-02278 CURB, REMOVE 176.000 LFT
35 605-06120 CURB, CONCRETE 190.000 LEFT
36 605-06125 CURB, CONCRETE, MODIFIED 752.000 LET
37 616-02320 GEOTEXTILES 29.000 SYS
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
39 621-06560 MULCHED SEEDING, U 2,538.000 SYS
40 621-06567 WATER 8.000 kGAL
41 621-06570 TOPSOIL 765.000 CYs
42  621-06575 SODDING, NURSERY 430.000 SYS
43 621-98038 MULCH, HARDWOOD SHREDDED BARK 23.000 CYs
44 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 9.000 EACH
45 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 6.000 EACH
46 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 5.000 EACH
47 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
48 622-05653 PLANT, GROUND COVER 296.000 EACH
49 622-05654 PLANT, PERENNIAL 33.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -37360-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HISTORICAL SITE PRESERVATION
50 628-09402 FIELD OFFICE, B 20.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 40.000 MOS
55 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
56 711-90932 EDGING, STEEL 142.000 LET
57 715-02531 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN 2.000 EACH
58 715-02907 WATER LINE, 6 IN 400.000 LEFT
59 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 5.000 LEFT
60 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 184.000 LET
61 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 4.000 LET
62 715-05711 PIPE SANITARY SEWER 6 IN 70.000 LEFT
63 715-06651 WATER LINE, 2 IN 200.000 LEFT
64 715-09883 VALVE WITH BOX 1.000 EACH
65 718-04986 CLEANOUT 2.000 EACH
66 718-04986 CLEANOUT 9.000 EACH
67 720-11721 CASTING TRENCH DRAIN 32.000 LEFT
68 720-45410 MANHOLE, C4 1.000 EACH
69 720-96125 INLET, E 1.000 EACH
70 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
71 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
72 720-97896 INLET, A4 1.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 54.000 LET
78 801-07119 BARRICADE, III-B 256.000 LET
79 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
80 805-06595 CONDUIT, PVC, 2 IN 360.000 LFT
81 805-95568 CONDUIT, PVC, 4" 360.000 LET
82 807-04922 LIGHT STANDARD FOUNDATION 2.000 EACH
83 807-90714 PIPE, PVC, 4 IN 121.000 LET
84 807-91361 PIPE, PVC, 6 IN 194.000 LFT

85 807-92537 PIPE, PVC, 8 IN 114.000 LFT
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CALL ORDER : 410 CONTRACT ID : R -37499-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE, 30 IN, REMOVE 22.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-52710 SIDEWALK, CONCRETE, REMOVE 11,963.000 SYS
11 203-02000 EXCAVATION, COMMON 100.000 CYS
12 203-02070 BORROW 100.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 203.000 EACH
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,281.000 TON
15 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
16 604-06070 SIDEWALK, CONCRETE 11,963.000 SYS
17 604-07897 CURB RAMP, CONCRETE, C 920.000 SYS
18 604-07899 CURB RAMP, CONCRETE, E 15.000 SYS
19 604-07900 CURB RAMP, CONCRETE, F 9.000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
21 604-07902 CURB RAMP, CONCRETE, H 38.000 SYS
22 605-06120 CURB, CONCRETE 3,023.000 LEFT
23 610-07713 PCCP FOR APPROACHES, 8 IN 823.000 SYS
24 610-0844¢6 PCCP FOR APPROACHES, 6 IN 1,972.000 SYS
25 621-06570 TOPSOIL 50.000 CYS
26 621-06575 SODDING, NURSERY 8,959.000 SYS
27 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 22.000 EACH
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-07119 BARRICADE, III-B 20.000 LEFT
33 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 48.000 SET
34 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 6.000 EACH
35 808-06726 TRANSVERSE MARKING, PAINT, 90.000 LEFT
36 808-75100 TRANSVERSE MARKING, PAINT, 1,006.000 LET
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CALL ORDER : 420 CONTRACT ID : R =37719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION WITH ADDED TURN LANE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 78.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 3.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 277.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 451.000 SYS
15 202-93047 MANHOLE, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 100.000 cys
17 203-02070 BORROW 30.000 cyYs
18 205-09543 NO 2 STONE 20.000 TON
19 207-09935 SUBGRADE TREATMENT, TYPE IC 200.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 8.000 CYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 295.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 37.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 24.000 TON
24 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 44.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 390.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 270.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 660.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 875.000 SYS
29 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 320.000 SYS
30 604-06070 SIDEWALK, CONCRETE 80.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 30.000 SYs
32 605-06120 CURB, CONCRETE 229.000 LET
33 605-06215 CENTER CURB, D, CONCRETE 5.000 LFT
34 610-09108 PCCP FOR APPROACHES, 9 IN 53.000 SYS
35 628-09401 FIELD OFFICE, A 6.000 MOS
36 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
37 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
38 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
39 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 628-11977 COMPUTER SYSTEM 1.000 EACH
42 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 20.000 LFT
43 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
44 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 2.000 EACH
45 720-45400 MANHOLE, A4 2.000 EACH
46 720-98174 INLET, B15 2.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 670.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
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CALL ORDER  : 420 CONTRACT ID : R -37719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION WITH ADDED TURN LANE
50 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
51 801-06710 FLASHING ARROW SIGN 56.000 DAY
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07119 BARRICADE, III-B 156.000 LET
54 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
55 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
56 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
57 805-06595 CONDUIT, PVC, 2 IN 12.000 LET
58 805-11817 PEDESTRIAN PUSH BUTTON, APS 1.000 EACH
59 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 40.000 LET
60 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 20.000 LET
61 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 857.000 LET
62 808-06726 TRANSVERSE MARKING, PAINT, 20.000 LET
63 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 525.000 LFT
64 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN 90.000 LET

65 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN 332.000 LFT
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CALL ORDER : 500 CONTRACT ID : RS-31500-A

SECTION NO. 0001 ASHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 209.000 LFT
12 202-03875 CONCRETE STEPS, REMOVE 7.000 EACH
13 202-52710 SIDEWALK, CONCRETE, REMOVE 196.000 SYS
14 202-86946 HANDHOLE, REMOVE 2.000 EACH
15 202-91385 INLET, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 132.000 cyYs
17 203-02070 BORROW 2.000 cys
18 205-03371 SEDIMENT, REMOVE 5.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
20 205-06937 TEMPORARY SILT FENCE 300.000 LFT
21 205-09543 NO 2 STONE 20.000 TON
22 211-09268 STRUCTURAL BACKFILL, TYPE 5 1.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 240.000 TON
24 304-07491 HMA PATCHING, TYPE C 2,786.000 TON
25 306-08036 MILLING, ASPHALT, 2 IN 488,722.000 SYS
26 306-08432 MILLING, APPROACH 29,418.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 54,557.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 188,305.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 188,305.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 130.000 TON
32 604-06070 SIDEWALK, CONCRETE 181.000 SYS
33 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 88.000 SYS
35 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
36 604-44251 STEPS, CONCRETE 21.000 cys
37 604-92237 HAND RAIL, STEEL 227.000 LET
38 605-02278 CURB, REMOVE 228.000 LFT
39 605-06120 CURB, CONCRETE 242.000 LFT
40 605-06140 CURB AND GUTTER, CONCRETE 212.000 LFT
41 605-09137 CURB, TURNOUT 8.000 LET
42 610-07488 HMA FOR APPROACHES, TYPE C 3,236.000 TON
43 616-02320 GEOTEXTILES 55.000 SYS
44 616-06451 RIPRAP, UNIFORM 18.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 200.000 SYS
47 621-06575 SODDING, NURSERY 111.000 SYS
48 628-09402 FIELD OFFICE, B 19.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 38

CALL ORDER : 500 CONTRACT ID : RS-31500-A

SECTION NO. 0001 ASHALT RESURFACE

50 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 57.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 628-11977 COMPUTER SYSTEM 2.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
58 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
60 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 28,985.000 LET
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 28,985.000 LET
62 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 580.000 LET
63 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LET
64 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 580.000 LFT
65 801-06640 CONSTRUCTION SIGN, A 106.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 44.000 EACH
67 801-06710 FLASHING ARROW SIGN 240.000 DAY
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, III-A 200.000 LET
70 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 21.000 SFT
71 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
72 805-01842 HANDHOLE, SIGNAL, TYPE 1 3.000 EACH
73 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,005.000 LET
74 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 14.000 EACH
75 805-02645 SIGNAL PEDESTAL FOUNDATION, A 18.000 EACH
76 805-11817 PEDESTRIAN PUSH BUTTON, APS 22.000 EACH
77 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 11,200.000 LET
78 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,105.000 LET
79 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,320.000 LET
80 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 600.000 LET
81 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
82 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,000.000 LET
83 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 18.000 EACH
84 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
85 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 38,504.000 LET
86 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 155,785.000 LET
87 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 154,045.000 LET
88 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 580.000 LET
89 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,450.000 LET
90 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 77.000 EACH
91 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 665.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,240.000 EACH
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CALL ORDER : 510 CONTRACT ID : RS-34054-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
11 203-02000 EXCAVATION, COMMON 5,125.000 cYs
12 207-09935 SUBGRADE TREATMENT, TYPE IC 3,206.000 SYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 7,348.000 TON
14 304-07490 HMA PATCHING, TYPE B 2,637.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 119,594.000 SYS
16 306-08043 MILLING, TRANSITION 2,227.000 SYS
17 306-08432 MILLING, APPROACH 3,337.000 SYS
18 401-06204 PROFILOGRAPH, HMA LUMP LUMP
19 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 10,050.000 TON
20 401-07378 QC/OA-HMA, 2, 70, INTERMEDIATE, 12.5 mm 16,906.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 42,744.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 42,744.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 2,045.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 66.000 TON
25 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
26 606-07484 MILLED HMA CORRUGATIONS 39,929.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 563.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
29  621-06545 FERTILIZER 2.000 TON
30 621-06553 SEED MIXTURE, R 952.000 LBS
31 621-06565 MULCHING MATERIAL 11.000 TON
32 621-06567 WATER 12.000 KGAL
33 621-06575 SODDING, NURSERY 3,095.000 SYS
34 628-09402 FIELD OFFICE, B 9.000 MOS
35 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 27.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 10,070.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,707.000 LFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 69.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07119 BARRICADE, III-B 560.000 LET
47 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,329.000 LFT
48 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 586.000 LFT
49 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
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CALL ORDER : 510 CONTRACT ID : RS-34054-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 82,368.000 LFT
51 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 520.000 LFT
52 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 10,175.000 LEFT
53 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 395.000 LEFT
54 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
55 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 5.000 EACH

56 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 6.000 EACH
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CALL ORDER : 520 CONTRACT ID : RS-34954-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 115.100 CYs
11 207-09935 SUBGRADE TREATMENT, TYPE IC 822.200 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 226.100 TON
13 303-01180 COMPACTED AGGREGATE, NO. 53 150.000 TON
14 304-07491 HMA PATCHING, TYPE C 226.100 TON
15 304-07783 HMA PATCHING, TYPE D 50.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 214,517.000 SYS
17 306-08432 MILLING, APPROACH 186.700 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,425.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 220,500.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 220,500.000 LET
22  406-05520 ASPHALT FOR TACK COAT 54.500 TON
23 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 15,300.000 TON
24 412-09355 FOG SEAL 107,974.000 SYS
25 610-07487 HMA FOR APPROACHES, TYPE B 20.500 TON
26 628-09402 FIELD OFFICE, B 12.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
28 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 546.000 LET
34 718-06529 OUTLET PROTECTOR, 2 182.000 EACH
35 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 301.000 LET
38 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 13,433.000 LET
39 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
40 801-06710 FLASHING ARROW SIGN 200.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-91122 SIGN, GROUND MOUNTED, RESET 4.000 EACH
43  808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 3,880.000 LET
44 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 630.000 LET
45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 74,656.000 LET
46 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 74,656.000 LET
47 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
48 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 17,202.000 LET
49 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 945.000 LET
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CALL ORDER : 520 CONTRACT ID : RS-34954-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 45.000 LET
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,121.000 EACH
52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,121.000 EACH
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CALL ORDER  : 530 CONTRACT ID : RS-35358-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-94749 CURB, ASPHALT, REMOVE 40.000 LFT
11 205-08594 FILTER SOCK 2,415.000 LFT
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 369.000 TON
13 304-07490 HMA PATCHING, TYPE B 165.000 TON
14 306-08043 MILLING, TRANSITION 1,351.000 SYS
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,472.000 TON
16 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 1,364.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 16,372.000 LFT
18 401-11785 LIQUID ASPHALT SEALANT 16,372.000 LFT
19 402-07451 HMA WEDGE AND LEVEL, TYPE B 60.000 TON
20 406-05520 ASPHALT FOR TACK COAT 7.600 TON
21 604-06070 SIDEWALK, CONCRETE 74.000 SYS
22 615-97768 PARKING BARRIER, RESET 94.000 EACH
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24  621-06559 MULCHED SEEDING, R 3,931.000 SYS
25 621-06570 TOPSOIL 603.000 cyYs
26 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
30 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-92448 CONSTRUCTION SIGNS, MOBILE 400.000 DAY
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,675.000 LFT
35 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
36 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 260.000 LFT
37 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 6.000 EACH
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CALL ORDER : 540 CONTRACT ID : RS-37882-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11  203-02000 EXCAVATION, COMMON 100.000 CYs
12 205-09543 NO 2 STONE 61.000 TON
13 303-01180 COMPACTED AGGREGATE, NO. 53 132.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 300.000 TON
15 304-07491 HMA PATCHING, TYPE C 431.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 136,798.000 SYS
17 306-08043 MILLING, TRANSITION 200.000 SYS
18 306-08432 MILLING, APPROACH 8,840.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 11,286.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 59,025.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 59,025.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 39.000 TON
24 610-07488 HMA FOR APPROACHES, TYPE C 729.000 TON
25 628-09402 FIELD OFFICE, B 3.000 MOS
26 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 628-11977 COMPUTER SYSTEM 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,696.000 LET
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,696.000 LET
34 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 3,762.000 LET
37 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 113,910.000 LET
38 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 93,454.000 LET
39 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
40 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 100.000 LET
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,393.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,393.000 EACH
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CALL ORDER : 550 CONTRACT ID : RS-38469-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-09543 NO 2 STONE 100.000 TON
12 207-09935 SUBGRADE TREATMENT, TYPE IC 24,797.000 SYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 6,624.000 TON
14 304-07491 HMA PATCHING, TYPE C 13,639.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 13,378.000 SYS
16 306-08038 MILLING, ASPHALT, 4 IN 193,540.000 SYS
17 306-08432 MILLING, APPROACH 4,465.000 SYS
18 401-06204 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 17,072.000 TON
20 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 26,612.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 80,261.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 80,261.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 80,261.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 118.100 TON
25 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 6.500 TON
26 606-07484 MILLED HMA CORRUGATIONS 66,726.000 LFT
27 610-07488 HMA FOR APPROACHES, TYPE C 739.000 TON
28 615-06527 MONUMENT, SECTION CORNER 16.000 EACH
29 616-02320 GEOTEXTILES 800.000 SYS
30 621-02770 EROSION CONTROL BLANKET 800.000 SYS
31 621-06559 MULCHED SEEDING, R 800.000 SYs
32 628-09402 FIELD OFFICE, B 12.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 33.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 236,810.000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 13,558.000 LFT
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 75.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-07118 BARRICADE, III-A 80.000 LET
46 801-07119 BARRICADE, III-B 840.000 LET
47 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 12.000 LFT
48 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
49 801-11692 TEMPORARY PAVEMENT MARKING, 12 IN 215.000 LFT
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CALL ORDER : 550 CONTRACT ID : RS-38469-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,590.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 135,747.000 LET
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 93,473.000 LEFT
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN 215.000 LET

55 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 12.000 LFT
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CALL ORDER : 560 CONTRACT ID : RS-38474-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, HOUSES AND BUILDINGS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
7 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 2,080.000 SET
8 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 749.000 LEFT
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
11 621-06559 MULCHED SEEDING, R 1,595.000 SYS
12 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 2.000 MOS
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CALL ORDER : 610 CONTRACT ID : B -34222-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
10 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
11 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
15 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 620 CONTRACT ID : B =-34227-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 203-02000 EXCAVATION, COMMON 160.000 cys
13 203-02020 EXCAVATION, UNCLASSIFIED 470.000 CYS
14 203-02070 BORROW 2,622.000 cys
15 205-06937 TEMPORARY SILT FENCE 1,670.000 LFT
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 40.000 LFT
17 207-09895 SUBGRADE TREATMENT, TYPE V 1,275.000 SYS
18 211-09266 STRUCTURAL BACKFILL, TYPE 3 205.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 220.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 260.000 TON
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 62.000 TON
22 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 105.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 553.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 553.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 553.000 LFT
26 406-05521 ASPHALT FOR TACK COAT 755.000 SYS
27 604-44251 STEPS, CONCRETE 14.700 CYS
28  604-92237 HAND RAIL, STEEL 759.000 LET
29 604-95344 HAND RAIL, PEDESTRIAN 44,000 LFT
30 615-08351 PLAQUE 2.000 EACH
31 616-02320 GEOTEXTILES 635.000 SYs
32 616-06405 RIPRAP, REVETMENT 265.000 TON
33 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
34 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-01852 MULCHED SEEDING, GRASS, 2 4,700.000 SYS
38 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 200.000 EACH
39 628-09401 FIELD OFFICE, A 18.000 MOS
40 701-08122 PILE, STEEL PIPE, 0.375", 14" 2,391.000 LET
41 702-51015 CONCRETE, B, FOOTINGS 137.200 cYs
42 702-90915 CONCRETE, CLASS A 236.600 cYs
43 703-06028 REINFORCING BARS 30,297.000 LBS
44 708-05394 REPAIR LUMP LUMP
45 708-05394 REPAIR LUMP LUMP
46 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
47 711-51038 STRUCTURAL STEEL LUMP LUMP
48 711-51038 STRUCTURAL STEEL LUMP LUMP
49 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 620 CONTRACT ID : B -34227-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 712-04960 RELOCATE LUMP LUMP
51 712-04960 RELOCATE LUMP LUMP
52 712-05854 BRIDGE DECK LUMP LUMP
53 712-05854 BRIDGE DECK LUMP LUMP
54 712-05854 BRIDGE DECK LUMP LUMP
55 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 56.000 LET
56 715-05407 PIPE, END BENT DRAIN, 6 IN 350.000 LET

57 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
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CALL ORDER : 630 CONTRACT ID : B -34831-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 251.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-75997 PRISMATIC REFLECTOR, REMOVE 13.000 EACH
14 203-02000 EXCAVATION, COMMON 63.000 cys
15 203-02020 EXCAVATION, UNCLASSIFIED 20.000 CYS
16 203-02070 BORROW 6.000 cys
17 205-03371 SEDIMENT, REMOVE 2.000 cys
18 205-06937 TEMPORARY SILT FENCE 48.000 LFT
19 207-09935 SUBGRADE TREATMENT, TYPE IC 92.000 SYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 18.000 TON
21 302-07455 DENSE GRADED SUBBASE 34.000 cys
22 303-01180 COMPACTED AGGREGATE, NO. 53 10.000 TON
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 8.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 14.000 TON
25 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 18.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 60.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 60.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 60.000 LFT
29  406-05521 ASPHALT FOR TACK COAT 182.000 SYS
30 601-06035 GUARDRAIL, RESET 150.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 198.000 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 45.000 SYS
34 628-09402 FIELD OFFICE, B 11.000 MOS
35 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
36 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
37 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
38 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
39 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 22.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 12,972.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
43 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
44 709-51821 SURFACE SEAL LUMP LUMP
45 710-09158 PATCHING CONCRETE STRUCTURES 25.000 SET
46 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 195.000 SET
47 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 325.000 SET
48 727-90308 EPOXY INJECTION, CRACK PREPARATION 900.000 LFT
49 727-90309 EPOXY INJECTION, EPOXY MATERIAL 3.000 GAL
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CALL ORDER : 630 CONTRACT ID : B -34831-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
51 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 720.000 SYS
52 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
53 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,800.000 LFT
56 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LET
57 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07119 BARRICADE, III-B 36.000 LET
61 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 490.000 LEFT
62 801-97643 TEMPORARY BUZZ STRIPS 396.000 LEFT
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 175.000 LFT
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,400.000 LEFT
65 808-06716 LINE, REMOVE 1,355.000 LET
66 808-75994 PRISMATIC REFLECTOR 13.000 EACH
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 634 CONTRACT ID : B -34834-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,482.000 SYS
13 202-02240 PAVEMENT REMOVAL 845.900 SYS
14 202-02272 PAVED SIDE DITCH, REMOVE 20.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,482.000 SYS
20 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 752.000 SYS
21 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
22 203-02000 EXCAVATION, COMMON 33.700 cyYs
23 205-03371 SEDIMENT, REMOVE 134.000 CYS
24 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
25 205-06934 TEMPORARY MULCH 7.000 TON
26 205-06937 TEMPORARY SILT FENCE 604.000 LFT
27 205-09543 NO 2 STONE 100.000 TON
28 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 112.000 LEFT
29 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,420.000 SYS
30 205-11591 TEMPORARY SEED MIXTURE 376.000 LBS
31 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 191.000 CYS
32 207-09935 SUBGRADE TREATMENT, TYPE IC 10,042.000 SYS
33 211-06467 AGGREGATE FOR END BENT BACKFILL 90.600 CYS
34 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 8.000 EACH
35 213-09270 FLOWABLE BACKFILL, REMOVABLE 93.600 CYS
36 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 93.000 TON
37 302-07455 DENSE GRADED SUBBASE 148.200 cyYs
38 303-01180 COMPACTED AGGREGATE, NO. 53 179.000 TON
39 304-07494 WIDENING WITH HMA, TYPE C 214.000 TON
40 306-08034 MILLING, ASPHALT, 1 1/2 IN 4,622.000 SYS
41 306-08043 MILLING, TRANSITION 338.000 SYS
42 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 28.000 TON
43 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 881.000 TON
44 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 268.000 TON
45 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 1,536.000 TON
46 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 2,816.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 4,519.000 LFT
48 401-11785 LIQUID ASPHALT SEALANT 4,519.000 LFT
49 406-05520 ASPHALT FOR TACK COAT 7.620 TON
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CALL ORDER : 634 CONTRACT ID : B -34834-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND BRIDGE DECK OVERLAY
50 406-05521 ASPHALT FOR TACK COAT 3,591.000 SYS
51 503-03489 RETROFITTED TIE BARS 235.000 EACH
52 503-05310 TERMINAL JOINT 96.000 LET
53 506-06333 PCCP PATCHING, FULL DEPTH 140.000 SYS
54 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING 25.000 LFT
55 601-01522 GUARDRAIL, TRANSITION TYPE TGB 15.000 EACH
56 601-02241 GUARDRAIL, REMOVE 1,939.000 LET
57 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
58 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
59 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH
60 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,800.250 LEFT
61 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 25.000 LEFT
62 602-06729 BARRIER DELINEATOR 66.000 EACH
63 605-05523 CURB, HMA 575.000 LFT
64 606-07484 MILLED HMA CORRUGATIONS 6,578.000 LEFT
65 607-06175 GUTTER, CONCRETE, A 150.000 LET
66 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 893.100 SYS
67 616-02320 GEOTEXTILES 355.000 SYS
68 616-06025 BORROW, COHESIVE 125.000 CYs
69 616-06405 RIPRAP, REVETMENT 51.000 TON
70 616-51367 SLOPEWALL, CONCRETE, 4 IN 752.000 SYS
71 616-93772 INSPECTION HOLE 12.000 EACH
72  619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
73  619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
74 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
75 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
76  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
77 621-06559 MULCHED SEEDING, R 930.000 SYS
78 628-09402 FIELD OFFICE, B 26.000 MOS
79 628-09403 FIELD OFFICE, C 12.000 MOS
80 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
81 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
82 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
83 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 52.000 MOS
84 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
85 628-11977 COMPUTER SYSTEM 1.000 EACH
86 702-51005 CONCRETE, A, SUBSTRUCTURE 31.100 CYS
87 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 9,600.000 LBS
88 702-51863 FIELD DRILLED HOLE IN CONCRETE 886.000 EACH
89 703-06028 REINFORCING BARS 3,988.000 LBS
90 703-06029 REINFORCING BARS, EPOXY COATED 445,111.000 LBS
91 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,837.000 EACH
92 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,100.900 CYs
93 706-11600 RAILING, CONCRETE, FC 209.400 CYs
94 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 16.000 EACH
95 709-51821 SURFACE SEAL LUMP LUMP
96 709-51821 SURFACE SEAL LUMP LUMP
97 709-51821 SURFACE SEAL LUMP LUMP

98 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 634 CONTRACT ID : B -34834-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND BRIDGE DECK OVERLAY
99 709-51821 SURFACE SEAL LUMP LUMP
100 709-51821 SURFACE SEAL LUMP LUMP
101 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
102 711-51038 STRUCTURAL STEEL LUMP LUMP
103 711-51038 STRUCTURAL STEEL LUMP LUMP
104 711-51038 STRUCTURAL STEEL LUMP LUMP
105 711-51038 STRUCTURAL STEEL LUMP LUMP
106 711-51864 DRILLED HOLE 84.000 EACH
107 711-95291 JACKING AND SUPPORTING STEEL BEAMS LUMP LUMP
108 711-96479 BOLT, REMOVE 504.000 EACH
109 711-96800 STUD SHEAR CONNECTORS 8,148.000 EACH
110 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LET
111 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 40.000 LET
112 715-05407 PIPE, END BENT DRAIN, 6 IN 200.000 LET
113 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
114 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
115 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 668.000 SFT
116 722-51842 BRIDGE DECK OVERLAY 1,482.000 SYS
117 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 8.400 CYs
118 722-51874 OVERLAY DAM 298.000 SFT
119 722-60824 SURFACE MILLING 1,482.000 SYS
120 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 168.000 LET
121  724-51925 STRUCTURAL EXPANSION JOINT, SS 160.000 LET
122 726-95870 BEARING ASSEMBLY, PTFE 42.000 EACH
123  729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
124 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
125 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
126 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
127 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
128 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 40,211.000 LET
129 801-06640 CONSTRUCTION SIGN, A 118.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
131 801-06710 FLASHING ARROW SIGN 1,510.000 DAY
132 801-06735 TUBULAR MARKER, PERMANENT 222.000 EACH
133 801-06775 MAINTAINING TRAFFIC LUMP LUMP
134 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
135 801-07118 BARRICADE, III-A 120.000 LET
136 801-07119 BARRICADE, III-B 80.000 LET
137 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,560.000 LET
138 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 340.000 LET
139 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,884.000 LET
140 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 7.000 EACH
141 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,470.000 LET
142 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,388.000 LET
143 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 7,007.000 LET
144 808-06716 LINE, REMOVE 16,672.000 LET
145 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 1,800.000 LET
146 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 164.000 EACH

147 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 173.000 EACH
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CALL ORDER : 638 CONTRACT ID : B -36406-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 126.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 148.000 SYS
14 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 3.000 EACH
15 203-02000 EXCAVATION, COMMON 868.000 cys
16 203-02070 BORROW 1,855.000 cyYs
17 203-51223 EXCAVATION, WATERWAY 50.000 CYS
18 205-06937 TEMPORARY SILT FENCE 676.000 LFT
19 207-08204 SUBGRADE TREATMENT, TYPE IT 288.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,996.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 147.600 CYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 151.200 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 494,000 TON
24 302-07455 DENSE GRADED SUBBASE 56.700 cys
25 304-07493 WIDENING WITH HMA, TYPE B 13.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 544,000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 192.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 239.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 382.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 474,000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 364.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 838.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
35 604-06070 SIDEWALK, CONCRETE 152.000 SYS
36 604-07901 CURB RAMP, CONCRETE, G 4.000 SYS
37 605-01870 CURB, CONCRETE, A 986.000 LET
38 605-02278 CURB, REMOVE 981.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 340.800 SYS
40 610-07487 HMA FOR APPROACHES, TYPE B 42.000 TON
41 610-08446 PCCP FOR APPROACHES, 6 IN 137.000 SYS
42 615-06490 RIGHT OF WAY MARKER 5.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 616-02320 GEOTEXTILES 497.000 SYS
45 616-06405 RIPRAP, REVETMENT 308.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,447.000 SYS
48 621-06560 MULCHED SEEDING, U 698.000 SYS
49  621-06570 TOPSOIL 160.000 cys
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CALL ORDER : 638 CONTRACT ID : B -36406-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06575 SODDING, NURSERY 749.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 15.000 EACH
52 628-09401 FIELD OFFICE, A 6.000 MOS
53 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,274.000 LET
54 701-09679 CONICAL PILE TIP, 14 IN 21.000 EACH
55 701-11714 PREBORED HOLE, 12 IN 22.000 LFT
56 702-51005 CONCRETE, A, SUBSTRUCTURE 139.100 CYS
57 702-51015 CONCRETE, B, FOOTINGS 14.600 CYS
58 703-06029 REINFORCING BARS, EPOXY COATED 57,264.000 LBS
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 158.800 CYs
60 706-51020 RAILING, CONCRETE, C 12.200 CYS
61 707-11494 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN. 372.300 LEFT
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 54.000 LEFT
64 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
65 720-98174 INLET, B15 1.000 EACH
66 720-99417 CATCH BASIN, C15 1.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
68 801-03291 CONSTRUCTION SIGN, D 3.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07119 BARRICADE, III-B 144.000 LET
75 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 73.000 LFT
76 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 10.000 EACH
77 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 10.000 SET
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 36.000 SFT
80 807-02191 HANDHOLE, LIGHTING 2.000 EACH
81 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X S8FT 2.000 EACH
82 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 150.000 LET
83 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 2.000 EACH
84 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 2.000 EACH
85 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 240.000 LET
86 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
87 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
88 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
89 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
90 807-86930 INSULATION LINK, NON-WATERPROOFED 4.000 EACH
91 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
92 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 2.000 EACH
93 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 120.000 LFT
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 888.000 LEFT
95 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 40.000 LEFT
96 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 285.000 LFT
97 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 256.000 LEFT

98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 833.000 LFT
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CALL ORDER : 638 CONTRACT ID : B -36406-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

99 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 640 CONTRACT ID : B -37152-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 205-09387 TEMPORARY TURBIDITY CURTAIN 210.000 LEFT
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
14 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 801-07118 BARRICADE, III-A 16.000 LET
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CALL ORDER : 646 CONTRACT ID : B -37175-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
12 628-11977 COMPUTER SYSTEM 1.000 EACH
13 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
14 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,955.000 LEFT
15 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
16 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
17 801-06710 FLASHING ARROW SIGN 30.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-07119 BARRICADE, III-B 192.000 LEFT
20 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
21 801-9244s8 CONSTRUCTION SIGNS, MOBILE 33.000 DAY
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CALL ORDER : 700 CONTRACT ID : T -35299-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CABLE BARRIER, INSTALL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02070 BORROW 50.000 CYS
9 203-08607 LINEAR GRADING 73,920.000 LEFT
10 205-06933 TEMPORARY INLET PROTECTION 111.000 EACH
11 205-06937 TEMPORARY SILT FENCE 18,320.000 LET
12 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 8,794.000 LEFT
13 621-06559 MULCHED SEEDING, R 162,844.000 SYS
14 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 73,280.000 LEFT
15 627-09331 SAFETY TERMINAL, TYPE TL-4 44.000 EACH
16 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4, LUMP LUMP
17 628-09402 FIELD OFFICE, B 15.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
19 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 15.000 MOS
22 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
23 628-11977 COMPUTER SYSTEM 1.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 64.000 EACH
27 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
28 801-06710 FLASHING ARROW SIGN 480.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
31 804-06770 DELINEATOR POST 44.000 EACH
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CALL ORDER : 710 CONTRACT ID : T -36760-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 40.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 10.000 MOS
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-92448 CONSTRUCTION SIGNS, MOBILE 70.000 DAY
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 5,033.500 LEFT
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 510.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 3,551.250 SET
14 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SFT



